Addendum No. 5

[-95 Widening from north of SR 44 to north of Us 92 including the reconstruction
of the 1-4/US 92 Systems Interchange
Financial Project Number: 242715-2-52-01
Contract Number: E-5W26

The Request for Proposal is amended to include the following:

1.) Page Numbering
The number of pages shall be increased to 79 to reflect changes through Addendum
5
‘Page 1 of 79 78 #6-93”

2.) Section | A. Design-Build Responsibility on Page 5:
The following item has been added to responsibilities of the Design-Build Firm
e “The Design-Build Firm shall provide 12 foot total (10-foot paved) outside
shoulders on the 1-95 mainline during all phases of construction. These
shoulders shall be available at all times for motorists requiring to leave the
travel lanes.”

3.) Section V W. Adjoining Construction Projects on Page 31
The following paragraph has been added to emphasize the adjoining project on 1-4

e “The Design-Build Firm shall be responsible for coordinating all phases of the
maintenance of traffic with the adjacent projects. The on-going reconstruction
of I-4 from SR 44 to 1-95 is anticipated to extend into the schedule of this
project. The Design-Build Firm shall accommodate all maintenance of traffic
phases to interface at all times with the on-going reconstruction on I-4. The
Design-Build Firm shall include any additional phasing and maintenance of
traffic costs including any cost for anticipated impacts to the adjacent project
in their Price Proposal. The Design-Build Firm shall be responsible for any
delays and costs incurred by the adjacent project, as determined by the
Department, associated with the maintenance of traffic interface.”

4.) Section VI D. Roadway Plans Subsection 2. Typical Section Package on Page 40
The Median Barrier requirement for the 1-95 Typical Section Elements and the 1-4
Typical Section Elements has been modified as follows:

e “Median barrier required in areas where the median width is 100 feet or less.”

5.) Section VI D. Roadway Plans Subsection 4. Drainage Analysis on Page 44
The following sentence has been added to the fifth paragraph.
e “The present method of repair and rehabilitation of box, bridge culverts, and
non-qualifying box culverts has been to gunite the sidewalls and floor of any
structures needing repair.”

6.) Section VI. L. Temporary Traffic Control Plan on Page 50




The following sentence has been added to the first paragraph:
e “The Traffic Control Plan shall provide 12 foot total (10-foot paved) outside
shoulders on the 1-95 mainline throughout all phases of construction.”

7.) Section VI. Q. Aesthetic Plans on Page 73
Language has been added to the third paragraph to read:
e “The Design-Build Firm shall include 2.0% of the overall project costs for
coordination, design and construction of the aesthetic elements in their Bid
Price Proposal; however, this 2.0% will cover upgrades beyond conventional
construction and will not include the landscaping and pond water features to
be installed by others after the interchange construction is complete.”




